

Contract Summary Sanitary Sewer, Watermain and Roadway Construction
 Brookfield Avenue Utility Extension

	Dorner Inc.	Feaker and Sons Company, Inc.	Peters Concrete Company	PTS Contractors, Inc.	De Groot, Inc.	AG Excavating	David Tenor Corporation	Advance Construction, Inc.	Kruczek Construction, Inc.
Total for Schedule No 1-A	36,350.00	35,889.00	29,585.00	40,435.60	45,686.13	46,940.50	40,559.00	51,954.04	41,747.00
Total for Schedule No 1-B	47,367.00	48,357.00	49,729.00	49,445.80	45,985.02	51,634.00	53,712.00	49,932.00	54,839.00
Total for Schedule No 1-C	18,806.28	19,589.70	27,332.50	21,799.75	20,853.50	16,326.00	25,437.30	21,026.00	29,414.00
Total for Schedule No 1	102,523.28	103,835.70	106,646.50	111,681.15	112,524.65	114,900.50	119,708.30	122,912.04	126,000.00